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1. Gustavus Transient Vessel Mooring Facility - Award Conditions

AWARD ATTACHMENTS

Department of Transportation 01158-00



Award Conditions to the Financial Assistance Award  
Between the Denali Commission and 

Alaska Department of Transportation & Public Facilities 
For Gustavus Transient Vessel Mooring Facility 

Award No. 01158 

1. Scope of Work 
The Denali Commission is providing $739,131 in Section FY09 FHWA Section 1934 
SAFETEA-LU funds to the Alaska Department of Transportation & Public Facilities 
(DOT&PF) for the subject project.  Other contributing funds include a $950,000 Ferry 
Boat Discretionary Program federal grant; Local Match $237,500 and $73,369 in State 
General Funds appropriated for Denali Commission Transportation projects under SB53, 
Chapter 30 SLA07, Section 50, 34c to the DOT&PF for the subject project.  Denali 
Commission funds and contributing funds will be managed by the DOT&PF. 

 
This project includes construction of a transient vessel mooring facility adjacent to the 
new dock and trestle facility. 
 
The transient vessel mooring facility is part of a multi-phase replacement of the existing 
dock and trestle facility that will enhance the transient mooring facilities, increase small 
boat capacity, and will modernize the facility.  There are two main components of this 
facility which are a breakwater float and a timber mooring float.  The breakwater float 
will increase mooring capacity for smaller boats and skiffs, while providing improved 
protection from Icy Passage’s strong seas.  The timber mooring float further increases 
mooring capacity and further capitalizes on the protection provided by the breakwater 
structure. 
 
The new facility will increase operational safety, reduce maintenance costs, provide 
expanded capacity, and increase small cargo capacity. 
 
Project performance shall be monitored and measured on a quarterly basis using the 
documentation of record (project nomination) as a reference point, making updates as 
necessary.  The following items shall be monitored and reported in the narrative of the 
quarterly report: 
 
1. Improves pedestrian and vehicular safety 
2. Reduces maintenance costs 
3. Improves access to fuel and freight 
4. Improves intermodal connections 
5. Reduces dust and other airborne contaminants 
  
The project sponsor (Recipient) has demonstrated the administrative capability for 
managing Denali Commission funds, as documented by the Denali Commission 
Transportation Program Manager (Manager) and retained in the subject award file.  
Denali Commission, in consultation with the Federal Highway Administration, Alaska 
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Division (FHWA) will provide financial management and project development technical 
assistance throughout the project to assist in successful project execution.   
 
All payments for design and/or construction tasks associated with the subject project are 
on a reimbursable payment basis.   
 
Contractual and consulting services used in this project shall be procured in an open and 
fair competitive manner, consistent with the Federal Acquisition Requirements (FARS) 
and other applicable federal law. 
 
Contractual services procured through sole-source contracts, or through processes that do 
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali 
Commission funding. 
 
Prior to starting the competitive-bid process for design engineering and/or construction 
management services, the Recipient will meet in a pre-bid meeting with the Manager to 
review the procurement process.   
 
The Manager, in consultation with FHWA, will work with the Recipient to develop a 
procurement process applicable to project conditions.  The Manager will approve the 
procurement process prior to advertising for design engineering and/or construction 
management services. 
 
Subsequent to the successful award of a design engineering and/or construction 
management contract, the Recipient, the successful firm and the Manager will conduct a 
post-award meeting to review FHWA requirements associated with the contract tasks. 
 
DESIGN 
Design development and management will begin with a competitive bid process for 
design engineering services that meets Title 23 USC requirements, including advertising 
in regional and statewide publications.  Prior to advertising, the project sponsor will 
submit the procurement process and advertising package to the Manager for approval.  
Subsequent to selection, the Recipient will conduct a post-award meeting as outlined in 
the paragraph above. 
 
A selected design-qualified engineering firm will execute tasks and develop products 
including, the National Environmental Policy Act (NEPA), design, utilities, and Right of 
Way approvals, including the Buy America Steel program, appropriate for Title 23 USC 
requirements and site conditions.    The Manager, in consultation with FHWA will 
conduct subsequent product reviews and approvals as needed.  If the project is funded for 
and scheduled for construction, the engineering firm will prepare construction bid 
documents for review and approval, and will execute subsequent advertising, selection 
and negotiation tasks for the Recipient.  
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CONSTRUCTION 
Construction Management will be accomplished through a qualified construction 
management firm, selected by the Recipient through a competitive bid process 
compatible with Title 23 USC requirements.  Prior to advertising, the project sponsor will 
submit the procurement process and advertising package to the Manager for approval. 
 
If construction bid documents are not in place for the Denali Commission funded project, 
the selected engineering firm will prepare construction bid documents for approval, and 
will execute subsequent advertising, selection and negotiation tasks for the Recipient.   
 
The Recipient, through the selected engineering firm, will execute construction under 
Davis-Bacon wage requirements and in accordance with the project’s approved NEPA 
environmental documents, Corps of Engineers permits, and other federal, state and local 
permits. 
   
The Recipient owns the facility and will ensure a clear Right of Way adequate for 
construction.  The approved environmental and Right of Way documents will be retained 
in the project’s file at Denali Commission.  The Recipient is responsible for ongoing 
maintenance after construction is complete. 
  
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining after the full scope of work has been 
completed will be returned to the Denali Commission. 

2. Milestones 
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 
 

Milestone  

Planned  Actual  

Units 

Total Cost  
At 

Completion  
Start  
Date  

End  
Date  

Start 
Date 

End  
Date 

  Construction   
 

06/01/2009 12/31/2010   0  $0.00  

  Project Close-out   
 

01/01/2011 03/31/2011   0  $0.00  

3. Award Performance Period 
The Award performance period is June 1, 2009 through December 31, 2010.  This is the 
period during which Award recipients can incur obligations or costs against this Award. 
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4. Direct and Indirect Costs 
Direct costs associated with the Gustavus Transient Vessel Mooring Facility project are 
allowed under the Memorandum of Agreement (MOA) between Denali Commission and 
DOT&PF.  Indirect costs, established through the DOT&PF Indirect Cost Allocation Plan 
(ICAP), are allowed as established by DOT&PF and approved by FHWA for Title 23 
funds.  The Denali Commission recognizes that these rates fluctuate each fiscal year and 
therefore retains the ICAP on file for reference.  Please refer to the cost principles 
regulations for specific details on other allowable charges under this Award. 

5. Budget and Program Revisions 
The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that the DOT&PF will inform the Commission in 
writing (e-mail, letter, or report) at the earliest possible date of any unanticipated project 
cost overrun, project schedule delays, or changes in the project scope or changed site 
conditions. 

6. Payments 
Payments under this Award will be made by electronic transfer in response to a “Request 
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by DOT&PF. 
Requests for advances or reimbursements may be made at the end of each quarter or as 
needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail 
(finance@denali.gov) or mail in order for payment to be processed. The form is available 
on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. 
Payments shall be made in accordance with OMB A-102.  Please contact the Denali 
Commission’s Finance Manager at (907) 271-1414 for further information about 
submitting this form. No interest will be accrued on these funds. 
 
Please submit two SF-270s when requesting reimbursements; one for the Federal funding 
source and one for the State of Alaska General Funds match source. 

 
On the 270s, please split the request for payment using the following formula: 
1. 90.97% (Federal portion) 
2. 9.03% (State portion) 

7. Reporting  
Two forms of project reporting are required under this Award, listed below.  The 
DOT&PF shall submit reports using the Denali Commission’s on-line Project Database 
System, available at www.denali.gov.  If there are technical limitations which may 
prevent the recipient from meeting this requirement, please contact the Program Manager 
listed in this agreement. 
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a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 
is June 1, 2009 through September 30, 2009, and quarterly thereafter.  Reports are 
due within 30 days of the end of the reporting period.  Progress reports shall include 
the following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 
ii.  The total project expenditures for the project as of the end of the reporting 

period, including both Denali Commission and Other funding sources. 
iii.  Updated schedule and milestone information as identified in the Scope of 

Work 
iv. Narrative summary of the project status and accomplishments to date, and 

address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Photographic documentation of project progress shall be provided with the 
progress reports for active construction projects.  The photo documentation 
shall include a minimum of three, dated photos per reporting period such that 
a complete record of the construction is maintained over time, from “before,” 
showing the situation before the start of construction, to “during” showing 
work proceeding on the project, and “after” to show the finished project.  
Photos shall be provided in a digital format as part of the on-line report.  A 
short description of the activity and names of those in the photos shall also be 
provided. 

 
b. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 
 
In addition to reporting quarterly, the DOT&PF shall meet twice annually with the 
Commission to report lessons learned and project status.  These meetings shall 
include community participation. 

8. Project/Award Close-Out 
The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
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earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 
 
a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses. 

c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
Standard Forms SF 424d (construction projects).  This form must also be signed by a 
certifying official of the organization. 
 
The attached Federal Highway Administration Form 47 is also required for reporting on 
construction phase activities funding under CFR Title 23 regulations.  Some of the laws 
are highlighted below for your reference. 

 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10.  Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
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have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

 

11.  Program Manager, Financial Manager & Other Contact Information 
 

Denali Commission DOT&PF 
Mr. Mike McKinnon 
Transportation Program Manager 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Phone: 907-523-9877 
Fax: 907-271-1415 
E-mail: mgmckinnon@gci.net 

Mr. Jim Petropulos, Chief 
Project Manager 
P.O. Box 112506 
Juneau, Alaska  99811-2506 
Phone: 907-465-1851 
Fax: 907-465-3506 
Email: jim.petropulos@alaska.gov 
 

Ms. Betty Sorensen 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: bsorensen@denali.gov  

Mr. Pete Christensen 
Capital Programs Manager 
P.O. Box 112500 
Juneau, AK 99811-2500 
Phone:  907-465-6988 
Fax:  907-465-6984 
Email: peter.christensen@alaska.gov 
 

 Ms. Liz Balstad 
Federal Aid Manager, Acting 
P.O. Box 112500 
Juneau, AK 99811-2500 
Phone:  907-465-4060 
Fax:  907-465-6984 
Email: liz.balstad@alaska.gov 

 

 
 


